

Accessible Playgrounds

November 14, 2024

1
THRIVING
STUDENTS



Accessible Playground Design



Accessible Playground Design

CROWLEY ISD BP No. 7
PLAYGROUND REPLACEMENTS
GMP BUDGET AMOUNT



NOVEMBER 8, 2024

| DESCRIPTION | QUANTITY | TOTALS |
|--|----------|--------------------|
| COST OF WORK | LS | \$6,882,026 |
| SUBCONTRACTOR INSURANCE | 1.50% | \$100,823 |
| CONTRACTOR CONTINGENCY | 2.75% | \$189,256 |
| OWNER BETTERMENT | 4.50% | \$309,691 |
| DESIGN CONTINGENCY | 0.00% | \$0 |
| ESCALATION CONTINGENCY | 0.00% | \$0 |
| CONSTRUCTION MANAGER FEE | 3.50% | \$314,602 |
| PAYMENT & PERFORMANCE BONDS | 1.50% | \$134,829 |
| BUILDERS RISK | 0.35% | \$31,460 |
| GENERAL & EXCESS LIABILITY COMBINED | 0.62% | \$55,729 |
| GENERAL CONDITIONS FEE | FIXED | \$970,211 |
| TOTAL CISD PLAYGROUNDS GMP AMOUNT | | \$8,988,627 |



Accessible Playgrounds

November 14, 2024

1
THRIVING
STUDENTS

